Round Stand Renovation
Maryland Zoo in Baltimore

SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for the following:

1. Preconstruction photographs.
2. Concealed Work photographs.
3. Periodic construction photographs.
4, Final Completion construction photographs.
B. Related Requirements:
1. Section 017700 "Closeout Procedures" for submitting photographic documentation as
Project Record Documents at Project closeout.
1.2 INFORMATIONAL SUBMITTALS

A. Digital Photographs: Submit image files within three days of taking photographs.

1. Submit photos by uploading to web-based Project management software site. Include
copy of key plan indicating each photograph's location and direction.
2. Identification: Provide the following information with each image description in web-based

Project management software site:

a. Date photograph was taken.

b. Description of location, vantage point, and direction.

C. Unique sequential identifier keyed to accompanying key plan.
1.3 FORMATS AND MEDIA

A. Digital Photographs: Provide color images in JPG format, produced by a digital camera with
minimum sensor size of 12 megapixels, and at an image resolution of not less than 3200 by
2400 pixels. Use flash in low light levels or backlit conditions.

B. Digital Images: Submit digital media as originally recorded in the digital camera, without
alteration, manipulation, editing, or modifications using image-editing software.

C. Metadata: Record accurate date and time from camera.

D. File Names: Name media files with date and sequential numbering suffix.
1.4 CONSTRUCTION PHOTOGRAPHS
A. General: Take photographs with maximum depth of field and in focus.
1. Maintain key plan with each set of construction photographs that identifies each
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photographic location.

B. Preconstruction Photographs: Before commencement of the Work, take photographs of Project
site and surrounding properties, including existing items to remain during construction, from
different vantage points.

1. Flag construction limits before taking construction photographs.
2. Take 20 photographs to show existing conditions adjacent to property before starting the
Work.

C. Concealed Work Photographs: Before proceeding with installing work that will conceal other
work, take photographs sufficient in number, with annotated descriptions, to record nature and
location of concealed Work, including, but not limited to, the following:

1. Underground utilities.
2. Piping.
3. Electrical conduit.

D. Periodic Construction Photographs: Take 20 photographs weekly. Select vantage points to
show status of construction and progress since last photographs were taken.

E. Final Completion Construction Photographs: Take 20 photographs after date of Substantial

Completion for submission as Project Record Documents.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013233
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