
  
 

  
 

Round Stand Renovation 
Maryland Zoo in Baltimore  

 
 

TEMPORARY FACILITIES AND CONTROLS  
 

015000 - 1  
 

 

SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility 
interruptions. 

1.2 USE CHARGES 

A. Installation, removal, and use charges for temporary facilities to be included in the 
Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to 
use temporary services and facilities without cost, including, but not limited to, Architect, 
testing agencies, and authorities having jurisdiction. 

B. Water and Sewer Service from Existing System: Water from Owner's existing water 
system is available for use without metering and without payment of use charges. 
Provide connections and extensions of services as required for construction operations. 

C. Electric Power Service from Existing System: Electric power from Owner's existing 
system is available for use without metering and without payment of use charges. 
Provide connections and extensions of services as required for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, 
staging areas, construction site entrances, vehicle circulation, and parking areas for 
construction personnel. 

B. Implementation and Termination Schedule: Within ten working days of date established 
for commencement of the Work, submit schedule indicating implementation and 
termination dates of each temporary utility. 

C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities 
having jurisdiction. Indicate Contractor personnel responsible for management of fire-
prevention program. 

1.4 QUALITY ASSURANCE 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for 
temporary electric service. Install service to comply with NFPA 70. 
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B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Chain-Link Fencing: Minimum 2-inch, 0.148-inch- thick, galvanized-steel, chain-link 
fabric fencing; minimum 8 feet high with galvanized-steel pipe posts; minimum 2-3/8-
inch- OD line posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top 
rails. 

B. Fencing Windscreen Privacy Screen: Polyester fabric scrim with grommets for 
attachment to chain-link fence, sized to height of fence, in color selected by Architect 
from manufacturer's standard colors. 

2.2 TEMPORARY FACILITIES 

A. Field Offices: 

1. Prefabricated or mobile units with serviceable finishes, temperature controls, and 
foundations adequate for normal loading. 

B. Common-Use Field Office: Of sufficient size to accommodate needs of Owner, Architect, 
and construction personnel office activities and to accommodate Project meetings 
specified in other Division 01 Sections. Keep office clean and orderly. Furnish and equip 
offices as follows: 

1. Furniture required for Project-site documents, including file cabinets, plan tables, 
plan racks, and bookcases. 

2. Conference room of sufficient size to accommodate meetings of 10 individuals. 
Provide electrical power service and 120-V ac duplex receptacles, with no fewer 
than one receptacle on each wall. Furnish room with conference table, chairs, and 
4-foot- square tack and marker boards. 

3. Drinking water and private toilet. 
4. Heating and cooling equipment necessary to maintain a uniform indoor 

temperature of 68 to 72 deg F. 
5. Lighting fixtures capable of maintaining average illumination of 20 fc at desk 

height. 

2.3 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 
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PART 3 - EXECUTION 

3.1 TEMPORARY FACILITIES, GENERAL 

A. Conservation: Coordinate construction and use of temporary facilities with consideration 
given to conservation of energy, water, and materials. Coordinate use of temporary 
utilities to minimize waste. 

3.2 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum 
interference with performance of the Work. Relocate and modify facilities as required by 
progress of the Work. 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until 
facilities are no longer needed or are replaced by authorized use of completed 
permanent facilities. 

3.3 TEMPORARY UTILITY INSTALLATION 

A. General: Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can 
be interrupted, if necessary, to make connections for temporary services. 

B. Water Service: 

1. Connect to Owner's existing water service facilities. Clean and maintain water 
service facilities in a condition acceptable to Owner. At Substantial Completion, 
restore these facilities to condition existing before initial use. 

C. Sanitary Facilities: Provide temporary toilets, wash facilities, safety shower and eyewash 
facilities, and drinking water for use of construction personnel. Comply with requirements 
of authorities having jurisdiction for type, number, location, operation, and maintenance 
of fixtures and facilities. 

1. Use of Permanent Toilets: Use of Owner's existing or new toilet facilities is not 
permitted. 

D. Temporary Heating and Cooling: Provide temporary heating and cooling required by 
construction activities for curing or drying of completed installations or for protecting 
installed construction from adverse effects of low temperatures or high humidity. Select 
equipment that will not have a harmful effect on completed installations or elements 
being installed. 

1. Provide temporary dehumidification systems when required to reduce ambient and 
substrate moisture levels to level required to allow installation or application of 
finishes and their proper curing or drying. 

E. Electric Power Service: 
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1. Connect to Owner's existing electric power service. Maintain equipment in a 
condition acceptable to Owner. 

F. Lighting: Provide temporary lighting with local switching that provides adequate 
illumination for construction operations, observations, inspections, and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection 
requirements without operating entire system. 

G. Electronic Communication Service: Provide secure WiFi wireless connection to internet 
with provisions for access by Architect and Owner. 

3.4 SUPPORT FACILITIES INSTALLATION 

A. Comply with the following: 

1. Provide construction for temporary field offices, shops, and sheds located within 
construction area or within 30 feet of building lines that is noncombustible in 
accordance with ASTM E136. Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion 
inspection. Remove before Substantial Completion. Personnel remaining after 
Substantial Completion will be permitted to use permanent facilities, under 
conditions acceptable to Owner. 

B. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain, including curbs, pavement, and 
utilities. 

2. Maintain access for fire-fighting equipment and access to fire hydrants. 

C. Parking: Use designated areas of Owner's existing parking areas for construction 
personnel.  There will be several access and parking locations available.  Some access 
points and parking locations may need to be periodically shut down to accommodate 
Work phasing and Zoo events.  Contractor must coordinate access to the Project Site 
with the Zoo.  Contractor and sub-contractor personnel are encouraged to carpool. 

D. Storage and Staging: Use designated areas of Project site for storage and staging 
needs. 

E. Dewatering Facilities and Drains: Comply with requirements of authorities having 
jurisdiction. Maintain Project site, excavations, and construction free of water. 

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or 
adjoining properties or endanger permanent Work or temporary facilities. 

2. Remove snow and ice as required to minimize accumulations. 

F. Waste Disposal Facilities: 

1. Comply with requirements specified in Section 017419 "Construction Waste 
Management and Disposal." 
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3.5 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, 
utilities, and other improvements at Project site except those indicated to be removed or 
altered. Repair damage to existing facilities. 

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize 
possible air, waterway, and subsoil contamination or pollution or other undesirable 
effects. 

1. Comply with work restrictions specified in Section 011000 "Summary." 

C. Temporary Erosion and Sedimentation Control: 

D. Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide 
barriers in and around excavations and subgrade construction to prevent flooding by 
runoff of stormwater from heavy rains. 

E. Site Enclosure Fences: Before construction operations begin, furnish and install site 
enclosure fences in a manner that will prevent people from easily entering site except by 
entrance gates. 

1. Extent of Fences: As illustrated on the L series of Drawings and as required to 
enclose entire Project site or portion determined sufficient to accommodate 
construction operations. 

2. Maintain security by limiting number of keys and restricting distribution to 
authorized personnel. Furnish one set of keys to Owner. 

F. Temporary Egress: Provide temporary egress around project site as indicated on the L 
series of Drawings and as required by authorities having jurisdiction. Provide signage 
directing occupants to temporary egress. 

G. Temporary Enclosures: Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities. Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is incomplete, 
insulate temporary enclosures. 

H. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of 
types needed to protect against reasonably predictable and controllable fire losses. 
Comply with NFPA 241; manage fire-prevention program. 

1. Prohibit smoking in construction areas. Comply with additional limits on smoking 
specified in other Sections. 

2. Develop and supervise an overall fire-prevention and -protection program for 
personnel at Project site. Review needs with local fire department and establish 
procedures to be followed. Instruct personnel in methods and procedures. Post 
warnings and information. 
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3.6 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste 
and abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal: Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later 
than Substantial Completion. Complete or, if necessary, restore permanent construction 
that may have been delayed because of interference with temporary facility. Repair 
damaged Work, clean exposed surfaces, and replace construction that cannot be 
satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of 
Contractor. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities used 
during construction period. Comply with final cleaning requirements specified in 
Section 017700 "Closeout Procedures." 

END OF SECTION 015000 
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