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SECTION 280600 – TESTING AND INSPECTIONS FOR SAFETY AND SECURITY 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Deliverables 

B. Test Procedures 

C. Field Quality Control 

D. Manufacturer's Field Services 

E. Demonstration 

1.2 DELIVERABLES 

A. It is essential for the Owner to receive all test results and as- built drawings prior to job 
acceptance. The test results must adhere to the following specifications, formats and delivery  
conditions: 

1. Specifications 

a. Complete end-to-end test results for all copper STP, UTP and fiber optic cables 
installed are required. 

1) All fiber optic cable must be visually inspected and optically tested on the reel upon 
delivery to the installation site. Using an Optical Time Domain Reflectometer 
(OTDR), an access jumper with like fiber, a pigtail, and a mechanical splice, all 
fibers shall be tested for continuity and attenuation. Testing for continuity and 
attenuation on the reel must confirm factory specifications to ensure that the fiber 
optic cable was not damaged during shipment. The test results must match the 
results of the factory-attached tag on the reel, or the fiber shall not be used. Reel 
data sheet must be provided showing test results. 

2) End to end (bi-directional) test measurements shall be provided for single mode 
and multimode fibers (2 wave lengths per test are required). Test results must be 
submitted for review as part of the installation inspection requirements. Test 
results shall be in paper form and electronic form, and must contain the names 
and signatures of the technicians performing the tests. 

3) Testing shall be performed on 100% of the fibers in the completed end-to-end 
system. ANSI/TIA/EIA-568-A, Annex H, provides the technical criteria and 
formulae to be used in fiber optic testing. Note however, that all fiber must be 
tested, rated and guaranteed for Ethernet 1000B-X performance. Additionally, all 
fiber optic cable links must pass all installation and performance tests both 
recommended and mandated by the cable manufacturer. 

4) 100% of all pairs of copper cables shall be tested for continuity and wire-map. 

2. Format 
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a. Test Results must be submitted in both hard and soft copy in a format previously 
agreed to by the client. 

b. As Built drawings must be submitted with .dgn or .dwg file extensions. 

3. Delivery 

a. Test Results must be both hard copy and electronically submitted to the Owner. 
Contact information will be provided after contract is awarded and before project 
completion. 

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION 

3.1 TEST PROCEDURES 

A. Install in accordance with manufacturer's instructions. 

Field Test Reports: Upon completion and testing of the installed system, test reports shall be 
submittedin booklet form and electronic media showing all field tests performed on, and 
adjustments made to each/any component and all field tests performed to prove compliance 
with the specified owner/consultant for compliance with performance requirements at a pre-
scheduled meeting. 

1. Specific test and verification requirements by demonstration or test are as follows. Owner, 
or Owner’s designated representative, reserves the right to witness any and all tests. 

a. Following factory assembly and delivery, the security subcontractor shall individually 
test each component and sensor and verify the proper functioning of each component 
within a particular sub-system. 

b. Following installation, individually test each component and sensor and verify the 
proper functioning of each component within a particular sub-system. Similarly test 
each sub-system until all detection zones, alarm assessment components, alarm 
reporting and display, and access control functions have been verified. Prior to final 
functional and operational tests of the system correct any deficiencies. After sub-
system verification is complete, test the entire system to assure that all elements are 
compatible and function properly as a complete system. 

c. Upon completion of the above outlined tests conduct a formal test to be known as 
the“System Operational Test”, in which all components and sub-systems of the 
security system are demonstrated to operate together as a system. This test is to be 
performed over a continuous seventy-two (72) hour period. A formal test plan and test 
procedures for each portion of the test shall be prepared by the security subcontractor 
and submitted to the Owner/Architect for approval. The subcontractor must 
demonstrate that the security system components and sub-systems meet specification 
requirements in the “As-Installed” operating environment during the “System 
Operational Test”. While no formal environmental testing is required, temperature, 
humidity and other environmental parameters should be measured and recorded. 
Include this data in the test report document for the “System Operational Test. 
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3.2 FIELD QUALITY CONTROL 

A. Perform field inspection and testing in accordance with Division 1. 

3.3 MANUFACTURER'S FIELD SERVICES 

A. Include services of technician to supervise installation, adjustments, final connections, system 
testing, and to train personnel. 

3.4 DEMONSTRATION 

A. Demonstrate normal and abnormal modes of operation, and required response to each. 

B. Provide 8 hours of instruction each for two persons. 

1. Conduct instruction at project site with manufacturer's representative. 

END OF SECTION 280600 


